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1. INTRODUCTION 
 
The City has prepared a Scope of Work, included herein, for the design of the Pacific Coast 
Highway at Hawthorne Boulevard Intersection Improvements. 
 

2. PROJECT BACKGROUND 
 
The City of Torrance is situated on the western side of Los Angeles County.  It is boarded by 
the Palos Verdes Peninsula on the south, the City of Gardena on the north, the City of 
Redondo Beach on the north and west boundaries, the City of Lomita on the east and the 
Pacific Ocean on the west.  The City encompasses an area of approximately 21 square miles 
and has an estimated population of approximately 149,111, which makes it the sixth largest 
city in Los Angeles County. 
 
Pacific Coast Highway and Hawthorne Boulevard, State Routes SR-1 and SR-107 
respectively, are important highways in the City of Torrance linking numerous South Bay 
communities.  They serve both commuters and local residents.  At their intersection, each is a 
6-lane roadway with raised center medians; all three (3) lanes in each direction are used as 
travel lanes at all times.  Hawthorne northbound at the intersection also includes two (2) left 
turn lanes; southbound consists of two (2) left turn lanes and a right turn lane separated by a 
traffic signal island.  Pacific Coast Highway both eastbound and westbound includes one (1) 
left turn lane in addition to their three (3) through lanes.  The immediate vicinity of this 
intersection consists mostly of commercial development, and within less than a square mile of 
this intersection are eight (8) schools and the Torrance Municipal Airport. 
 

3. PROJECT DESCRIPTION 
 
The purpose of this project is to enhance the intersection of Pacific Coast Highway and 
Hawthorne Boulevard, which will also provide operational relief along these routes and to the I-
405 Freeway. 
 
The project is intended to widen and upgrade the intersection via the acquisition of right-of-
way, construction of dedicated right and left-hand turn pockets, restriping, and resignalization.  
Utility relocation will be required.  Limits of this project are 500 feet on all directions from the 
intersection of Pacific Coast Highway and Hawthorne Boulevard. 
 

4. PROJECT BUDGET 
 
This project is an eligible Measure R Highway Program signals/intersection and street 
widening project on an arterial with a nexus and benefit to the I-405 freeway.  The total project 
budget for design, right-of-way acquisition, construction and inspection is $19 million. 
 

5. IMPORTANT DATES 
 

Selection of Consultant July 2012 
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6. CONSULTANT QUALIFICATIONS 
 
Desired Consultants for this project shall be California Register Professional Engineers (Civil) 
with a minimum of 10 year experience in design and management of public work projects.  
Consultants shall be experienced in roadway and traffic design; right-of-way acquisition; and 
shall be able to coordinate this project and secure necessary permits, on behalf of the City, 
with other agencies, including but not limited to the State (Caltrans), Los Angeles County, 
surrounding Cities, and utility companies. 
 

7. SELECTION CRITERIA 
 
The City will conduct a two-part selection process.   
 
PART I – EVALUATION OF PROPOSALS:  After the public opening of submitted proposals 
for this project, the City will form a committee to evaluate proposals and develop a short list of 
qualified Firms.  The Firms on this short list will then be invited to interview with the City. 
 
PART 2 – INTERVIEW:  At the time of the interview, invited Firms shall submit a detailed fee 
estimate.  The fee estimate shall be submitted in a sealed envelope, and should provide a 
schedule of the Firm’s fees, and a cost for each task of the project using the format shown in 
Exhibit B.  Firms may list any additional services and associated costs that are not covered in 
the City’s scope of work.  These items should be listed separately from those specifically 
requested so they may be considered.  Only after the selection of Firm has been made will 
the fee proposal from the selected Firm be opened. 
 
The City will select a Consultant in accordance with criteria listed below. 
 

 
CRITERIA MAXIMUM

POINTS 
Understanding of project, scope of work and completeness of RFP 20 

Firm’s qualifications and experience with similar work, and financial 
responsibility 

 
10 

Firm’s qualifications and experience with right-of-way needs, 
acquisition, and sale of surplus property 10 

Firm’s qualifications and experience in successful dealings with 
Caltrans’ Permit Office 10 

Qualifications of proposed project team members (meets minimum 
requirements and amount of desired qualifications) 

 
20 

Relevant projects of firm and proposed project team members 10 
References 10 

Time schedule (will provide final plans and specifications within the 
scheduled time frame) 

 
10 

Maximum Total Score = 100 
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8. SCOPE OF WORK 
 
The following scope of work is organized into the following tasks: 

TASK I  –  Project Commencement 

TASK II  –  Preliminary Design 

TASK III  –  Contract Deliverables 

TASK IV –  Right-of-Way 

TASK V –  Project Coordination 
 
TASK I – PROJECT COMMENCEMENT 

 
A. Project Kick-Off Meeting 

A pre-design meeting shall be scheduled with the Consultant and the City at the 
commencement of the project.  Consultant shall prepare the meeting agenda to discuss 
the project requirements, scope of work, schedule, and lines of communication between 
the City, Consultant, and other agencies involved in the project.  Consultant shall prepare 
and distribute meeting minutes, including all action items. 
 

B. Research & Review Available Data 
The Consultant shall research, obtain and review all available data as a reference to 
prepare the preliminary and final PS&E.  Data shall includes, but is not limited to:  State, 
County, City, utility and other records/documents; existing street, signal, storm drain, gas, 
sewer and water main improvement plans; topographic data maps; record drawings; wet 
and dry utility plans (to determine size and location); geotechnical reports; survey 
centerline and private property monument data; and other pertinent information.  
Consultant shall prepare a table summarizing the obtained data and submit a copy to the 
City and utility agencies.  Consultant shall review this information with the City prior to 
beginning any surveys and preliminary design. 
 

C. Site Evaluation 
The Consultant shall perform a field inspection of the Pacific Coast Highway and 
Hawthorne Boulevard intersection, all approach legs to this location, and all intersecting 
streets that may be impacted by this project.  Consultant shall verify all record drawings 
and other data related this project; identify constraints that may influence proposed design 
and/or impact construction; and identify all necessary improvements (i.e. road pavement 
needing either localized repair/reconstruction or overlay; curb and gutter, cross-gutters, 
sidewalk/curb ramps and driveways needing either to be replaced or constructed).  
Consultant shall create a photo log and map of key project areas. 
 
Consultant may schedule a City representative to be present during the site evaluation(s) 
and/or inspection(s). 
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TASK II – PRELIMINARY DESIGN 
 

A. Topographic/Design Survey 
The Consultant or its Subcontractor shall perform a topographic survey to include all 
features that will influence the project design.  The survey shall be in conformance with 
the State Land Surveyors Act and be performed under the direct supervision of a CA 
Registered Land Surveyor.  Consultant shall use California State Plane Coordinate 
System, NAD83, Zone V, US Survey Feet. 
 
Tasks shall include the following: 
 

1) Establish horizontal and vertical survey and construction control for the complete 
length of the project. 

 
2) Perform topographic survey, as required, and may include, but not be limited to: 

• Cross section elevations taken at 25-ft intervals.  The sections will follow this 
format:  all property lines (including private properties affect by this project and 
right-of-way, back of walk, top of curb, flow line, edge of gutter/pavement, grade 
breaks and/or quarter points, pavement delineation and legends (striping, 
STOP bars, etc.), and finish surface at the centerline. 

• Locate all existing improvements within the street right-of-way (i.e. above 
ground utilities, manholes, valve covers, utility vaults and covers, signs, trees, 
utility poles, traffic signal poles, cross gutters, local depressions, bus pads, 
catch basins, driveway openings, sidewalks, corner access ramps, parkway 
drains, etc). 

• Reduce data to a form showing centerline stationing, offset from centerline, and 
elevation. 

• Provide 0.5 ft contours. 

• Approximately 3 centerline monuments are within the construction area. 
Consultant shall tie out all centerline monuments prior to construction and 
identify them in the design survey. 

• Identify in the survey any other monuments, including those on tops of curbs, 
sidewalk or in the parkway. 

 
3) Consultant shall sign, date and submit all original survey notes to the City within 15 

working days after the completion of the survey. 
 

4) Consultant shall provide traffic control, as required, during all survey operations.  
Lane closures shall be in accordance with the City of Torrance Standards, 
available on the City’s website at http://www.torranceca.gov/13023.htm, and the 
California MUTCD 2012 Edition. 

 
B. Utility Research & Notification 

The Consultant shall research and obtain available existing utility records within the 
project limits; notify all utility agencies impacted by this project; and compile a Utility 
Notification and Response Log in a table format to include utility agency’s name, dates of 
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notification, persons notified, and responses received from utility agency.  Copies of this 
information shall be provided to the City. 
 
Notifications shall include: 

• Initial Utility Information Request, and all follow-up notifications for subsequent plan 
submittals 

• Prepare to Relocate Notice (if applicable) 

• Notice to Relocate (if applicable) 
 
Utilities to be notified will include, but are not limited to:  Southern California Edison, 
AT&T, Verizon, GTE, Southern California Gas, Time Warner Cable, petroleum 
companies, Water, Sewer and Storm Drain agencies. 
 

C. Utility Potholing 
The Consultant shall provide an allowance, not to exceed $25,000, for utility potholing.  
Locations shall be based on information received from utility investigations.  Consultant 
shall arrange for utilities to be marked prior to the topographical survey.  Pothole locations 
and depths shall be marked on the pavement surface and shall show both horizontal 
location and depth from surface to the utility.  Compensation will be based on actual cost 
plus 7% markup, but may not exceed $25,000.  From the utility research and utility 
potholing, Consultant shall compile and incorporate utility information on the roadway 
base sheets.  Conflicts with existing utilities shall be identified for resolution with the 
conflicting utility. (Note: This item may be deleted by the City if it is determined not needed 
for construction). 
 

D. Utility Coordination 
The Consultant shall coordinate with the utility agencies throughout the design phase and 
obtain utility “sign-offs”.  If the proposed improvements interfere with existing utilities, 
Consultant shall arrange for potholing by the utility.  Otherwise, any needed potholing will 
be performed under the potholing allowance provided in this scope.  If required, 
Consultant shall obtain necessary permits that are required for construction of the project, 
from any agency or utility company. 
 

E. Base Sheets 
The Consultant shall prepare base sheets utilizing the topographic/design survey, utility 
research data, and existing street, storm drain, sewer and water main improvement plans.  
The base sheets will be utilized for the design of the intersection improvements including 
roadway widening, pavement rehabilitation, signing and striping, traffic signals, and traffic 
control and phasing.  The base plans shall be prepared at a 1”=40’ scale. 
 
Consultant shall data process all topography in AutoCAD Version 2011 or latest edition. 
Linestyles will be conventional.  Text annotation will be stored in layers separate from the 
graphic elements.  An AutoCAD file containing layering, linestyles and color specification 
will be provided by the Consultant to the Client, if requested.  Locations of any property 
lines, centerlines or rights of ways shown on the topography shall be shown graphically 
from specified Datum. 
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The topographic file shall include the basis of horizontal and vertical control, north arrow, 
date of survey, Survey Crew Chief and supervising Licensed Land Surveyor review and 
sign off, notes and details. 

 
F. Traffic Index Calculations 

If the City determines a need, the Consultant will be directed to perform 48-hour 
classification traffic counts for two (2) locations:  (1) on Hawthorne Blvd and (1) on Pacific 
Coast Hwy.  Only Tuesday/Wednesday or Wednesday/Thursday counts are permitted.  
Consultant shall calculate two (2) traffic indexes (TI) for each location, each based on a 
20-year growth.  Consultant shall use both the LA County and State of California methods 
to calculate a TI. 

 
G. Pavement Evaluation Review/Design 

The Consultant shall provide a pavement evaluation/analysis report.  Consultant shall 
review the report and discuss the recommended pavement rehabilitation alternatives with 
the City. 
 
Tasks shall include the following: 

• Obtain pavement analysis through geotechnical boring and testing. 

• Assess data and evaluating methods for rehabilitation. 

• Prepare value engineering spreadsheets with cost breakdowns for 3 alternatives, 
including comparisons based on projected life of AC pavement and for PCC. 

• Present and discuss recommendations with City. 

• After concurrence by the City, the final limits of removal will be shown on the plans. 
 

TASK III – CONTRACT DELIVERABLES 
 

A. 30%, 60% & 90% Plan Submittals 
The Consultant shall prepare and submit plans to the City and utility agencies at the 
completion of 30%, 60% and 90% design stage.  Plans shall be on 24” x 36” black lined 
bond paper sheets, unless otherwise required for utility agencies.  Consultant shall submit 
two (2) printed sets of plans and a PDF copy to the City for each submittal. 
 
All plan types shall conform to the City of Torrance format, the latest applicable 
design/drafting standards, and shall incorporate the City of Torrance Public Works Title 
block on each plan sheet. 
 
The following is a listing of plan sheets with corresponding scale to be used, as 
determined by the City. 

 

PLAN SCALE 

Title Sheet Varies 

Construction Notes and Details 1” = 10’, Varies 
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Typical Cross Sections Varies 

Roadway Rehabilitation Plan and Profile 1” = 40’ H; 1” = 4’ V 

Intersection Grid Details 1” = 10’ H Grids at Lane Lines 

Sign and Pavement Delineation Plans 1” = 40’ H 

Traffic Signal Modification Plans Varies 

Traffic Control & Staging Plans 1” = 40’ H 
 
Title Sheet shall include project title, vicinity map, general notes, benchmark with basis of 
coordinates, dig alert information, list of utility companies with contact name and 
telephone number, list of standard plans grouped by agency (i.e. APWA, City of Torrance, 
etc), and legend of symbols. 
 
Construction Notes and Details shall include a construction note index, and 
construction details.  Multiple sheets may be required. 
 
Typical Cross Sections shall show right-of-way lines, adjacent private properties 
(including all structures) affected by proposed design, dimensions between curbs, existing 
pavement surface and curb/gutter, existing roadbed, proposed improvements and 
grading/crossfall slope.  Pavement cross falls should be kept at 2% optimal; however, 
cross falls may vary from 1% to 5% as needed for grade and to minimize reconstruction. 
Construction notes related to proposed improvements shall be included on this sheet. 
Cross sections will be discussed with the City at the 30% and 60% submittal to identify 
potential problems. 
 
Roadway Widening and Rehabilitation Plan & Profile shall show all existing conditions, 
as shown on the base sheets and all existing underground utilities (sewer; water; power; 
communication; gas mains and associated laterals; storm drains; catch basins and 
laterals, manhole and valve covers, meter boxes etc).  Proposed improvement work shall 
indicate limits of roadway widening, including removals and replacements; limits of AC 
pavement cold planing, overlay and/or rehabilitation areas; adjustment of manholes, 
vaults and valves to grade.  Plans also shall indicate removal/replacement of curbs, 
gutters, sidewalks, access ramps, driveways, bus pads, cross gutters, parkway/curb 
drains and protection of existing facilities.  Consultant shall consider and determine the 
need and location for the preservation of existing control monumentation and the 
placement of new control monumentation.  At a minimum, each sheet shall contain a north 
arrow, scale, match lines with station and sheet reference, plan and profile construction 
notes for all improvements on the sheet.  Profile shall show existing and proposed tops of 
curb elevations with corresponding station and slope of curb between each grade break.  
For corner access ramps, provide station and elevation at BCR and ECR and label as 
“join existing.”  Elevations also should be provided at quarter points.  Dimension the 
distance between each quarter point and the length of the curve. 
 
Intersection Grid Details shall be prepared for the Pacific Coast Hwy and Hawthorne 
Blvd intersection.  Grids shall be shown at 10-foot spacing and show existing and 
proposed elevations. These plans are primarily for control during paving operations and 
should show all existing improvements, underground utilities and surface culture on a 
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larger scale.  In order to avoid erroneous data, curb/gutter, sidewalk and improvements 
from other plan sheets should not be duplicated on these sheets. 
 
Sign and Pavement Delineation Plans shall be prepared for PCH, Hawthorne Blvd, and 
all intersecting street within the project limits.  The plans shall be prepared in accordance 
to the City standards and design criteria, the California MUTCD 2012 Edition, and the 
Caltrans Standard Plans and Specifications (latest edition).  Plans shall provide for at 
least 200 feet of transition for each leg of the intersecting streets.  The plan layout shall be 
segmented to minimize the number of plan sheets. 
 
Plans shall show: all existing signs within the project limits, including those mounted on 
traffic signals, street light and utility poles; proposed signs; and proposed pavement 
delineation and pavement legends/arrows within the project limits.  Centerline stationing 
shall be shown on the plans. 
 
Traffic Control & Staging Plans for Pacific Coast Hwy, Hawthorne Blvd and intersecting 
side streets should be designed in accordance with California MUTCD 2012 Edition and 
the City’s Traffic Control Standard Plans available on the City’s website at 
http://www.torranceca.gov/13023.htm. 
 

Note:  Prior to beginning work on these plans, Consultant shall meet with the City 
to discuss and determine construction staging, minimum lane requirements, side-
street and driveway access, and plan notes and legends. It is anticipated that the 
project will be constructed in stages and each stage will require traffic control 
plans.  

 
Construction of this project will require traffic control on Pacific Coast Highway, an east-
west state highway.  Separate traffic control plans sheet(s) will be required for the 
Caltrans Standard Encroachment permit application.  Plans shall show the closure of each 
westbound left-turn lane and east bound right turn lane, and any traffic control to safely 
delineate eastbound and westbound traffic through the turn lanes into the construction 
zone.  These plan sheet(s) shall be prepared in the format required by Caltrans and shall 
include a signature line for Caltrans District 7 and the project permit number. 
 
Private Properties & Building Plans shall show demolition and construction work related 
to the complete redesign of private properties acquired for project right-of-way.  Plans 
shall be prepared in accordance with the latest State and City building codes and 
requirements. 
 

B. Traffic Signal Modifications 
The Consultant shall provide design services for the modification of traffic signals at the 
Pacific Coast Highway and Hawthorne Boulevard intersection.  This is a separate, stand 
alone item.  Consequently, in addition to design services, fees associated with this task 
shall also include the preparation of traffic signal plans, separate from the aforementioned 
plan submittals. 
 
Traffic signal modification plans shall reference City record drawings (Consultant shall 
obtain from Community Development Department and Caltrans).  Consultant shall be 
responsible for verifying in the field all existing conditions (i.e. traffic signal poles, 
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hardware, mast arm and pole-mounted signage, interconnect cable and control 
equipment). 
 
Consultant shall prepare traffic signal modification plans to included the conversion from 
loop detection to video detection (either Econolite or Iteris); replacement of illuminated 
street name signs; upgrade of signal poles; upgrade of traffic signal equipment; and 
changes to pedestrian countdown displays.  These plans shall show a conductor 
schedule, interconnect details, pole schedule, phase diagram with detection speed, 
legend and notes and pole placement details for new poles. 

 
C. Parkway Landscape Design 

As an option, the City may decide to upgrade the parkway landscape and irrigation.  
Consequently, the Consultant shall include an allowance, not to exceed $35,000, for these 
services.  The exact scope of work and fee will be determined at such time services are 
deemed a necessary addition to the contract. 
 

D. Quantity Calculations & Cost Estimate 
The Consultant shall submit preliminary quantities and construction cost estimate at the 
60% and 90% submittals.  Unit prices will be based upon the most current cost 
information for a recent, similar project.  The final quantity/cost estimate will be based on 
the final construction plans and submitted with the 100% submittal.  Cost estimates shall 
include a 5% contingency. 
 
The Consultant shall compare its estimated construction costs for the 60% and 90% 
submittal to the total project budget for design and construction.  If the Consultant’s 
estimated costs exceed the budget, the Consultant shall inform the City and provide 
recommendations for costs reduction. 
 

E. Project Specifications 
The Consultant shall prepare the project specification using the City’s standard “boiler 
plate” specifications (Word 2007) and prepare the Special Provisions portion of the 
Construction Specifications and Contract Documents suitable for bidding and awarding of 
the Contract.  These special provisions will be incorporated into the City’s standard 
construction document package.  Consultant shall prepare the Bid schedule. 
 

F. 100% PS&E Submittal 
The 100% submittal shall include an electronic and two (2) complete hardcopy sets of:  all 
plans, specifications/special provisions and quantities/cost estimate for final review.  
Minimal corrections may not be needed, but should be expected.  Plans shall be on 24” x 
36” black lined bond paper sheets. 

 
G. Final Submittal 

Upon City approval of the 100% plans/specification submittal, Consultant shall submit a 
complete set of stamped/signed (CA Registered Civil Engineer) original plans on mylar, 
an unbound set of stamped/signed specifications/special provisions, and a quantities/cost 
estimate.  The Consultant shall also submit an electronic copy of all final AutoCAD 
drawings (with x-refs and plot configuration files), specifications/special provisions, and 
quantities/cost estimate on a CD-ROM. 
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TASK IV – RIGHT-OF-WAY 
 
The Consultant shall provide for all right-of-way services necessary to complete the 
construction of this project, including but not limited to, property acquisitions and dispositions, 
business relocations, and legal advisement and representation.  The Consultant shall identify 
proposed right-of-way impacts to all properties affected by this project, and provide to the City 
a scope of work and schedule for all right-of-way acquisitions.  Tasks shall also include 
appraisal of property, survey and recording, environmental assessment, sale of surplus 
property, and identifying all financial impacts to existing business, including valuation and 
relocation expenses.  
 
TASK V – PROJECT COORDINATION 
 
The Consultant shall perform all project management services during the course of the project, 
as required, to complete its contract work (i.e. General Project Coordination, Preparation of 
Schedule, Quality Control, Progress Reporting, and Subconsultant Management). 
 
A. Meetings 

To ensure understanding of the contract objectives and facilitate coordination within the 
team, meetings between the City and Consultant shall be held as follows:  for the 60% 
and 90% submittals; one (1) meeting prior to commencing the preparation of traffic control 
and staging; and one (1) additional meeting, as requested, for a total of four (4) meetings.  
Consultant shall have no more than 2 attendees per meeting.  Project objectives, 
schedules and any other issues will be discussed and resolved and/or assigned for follow-
up. 
 
At the 60% and 90% meetings, Consultant shall bring one (1) copy of any completed 
plans, specifications, estimate and an updated project schedule for submittal. 

 
B. Permits 

Caltrans:  Following the City’s meeting on Traffic Control & Staging Plans, Consultant 
shall prepare, on behalf of the City, a Standard Encroachment permit application with 
applicable plans for submittal to Caltrans District 7, 100 South Main St., Suite 100, Los 
Angeles, CA for review and approval.  The City should be exempt from a permit 
application fee.  The Consultant should include fees to prepare a PEER report, fact sheet 
and/or any other documentation necessary for approval of the encroachment permit(s) for 
work on this project. 
 
Building Permits:  Contractor shall obtain all necessary permits for the demolition and 
construction of all structures associated with this project. 

 
C. Final Survey 

This task is intended to budget for reimbursable expenses that are associated with final 
survey prior to construction. 
 
Tasks shall including the following: 

• Tie out all property lines before recording 
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• Tie out centerline monuments and any impacted centerline ties; and prepare and 
file Corner Records with the County of Los Angeles and City of Torrance.  There 
are approximately 3 centerline monuments are within the construction area. 

 
D. Reimbursable Expense 

This task is intended to budget for reimbursable expenses that are associated only with 
reprographics of plans and paper documents, and postage when making submittals to the 
City and other agencies or utility companies.  Costs to print documents, produce 
reprographics, and postage for consultant’s internal review and/or coordination with 
satellite offices or sub-consultants should be included in the fees for the various tasks. 
 

E. Bid & Construction Support 
As an option, the City may decide to retain the Consultant at the end of the project design 
for bid and construction support.  Consequently, the Consultant shall include a proposed 
scope of work and associated fees for this optional task. 
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EXHIBIT A 
 

PROJECT SITE PLAN 
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EXHIBIT B 
 

SCHEDULE OF FEE ESTIMATE 
(SAMPLE) 

 
TO BE SUBMITTED AT THE TIME OF FIRM’S INTERVIEW WITH THE SELECTION COMMITTEE 

 

CONSULTANT’S SERVICES Project 
Manager Engineer Admin Consultant Total 

PROJECT COMMENCEMENT      
Project Kick-Off Meeting      
Research & Review Available Data      
Site Evaluation      

SUBTOTAL -  Project Commencement      

PRELIMINARY DESIGN      
Topographic/Design Survey      
Utility Research & Notification      
Utility Potholing     $25,000 
Utility Coordination      
Base Sheets      
Traffic Index Calculations      
Pavement Evaluation Review/Design      

Subtotal - Preliminary Design      

CONTRACT DELIVERABLES      
30%, 60% & 90% Plan Submittals      
Traffic Signal Modifications      
Parkway Landscape Design     $35,000 
Quantity Calculations & Cost Estimate      
Project Specifications      
100% PS&E Submittal      
Final Submittal      

Subtotal – Contract Deliverables      

RIGHT-OF-WAY      

PROJECT COORDINATION      
Meetings      
Permits      
Final Survey      
Reimbursable Expenses      
Bid & Construction Support      

Subtotal – Project Coordination      

   TOTAL FEE =  

 


